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 Note :- {1} Above Items Quantity & Capacity will be vary as per site & DFL Period 
     {2} Work Shall be carried out limit of Rs.2,00,000/- (With GST) OR 2 Year Time limit    
 

 
 
 
 

SURAT MUNICIPAL CORPORATION 
SOUTH EAST ZONE 

LIGHT DEPARTMENT PART-1 

NAME OF WORK- ANNUAL MAINTENANCE CONTRACT FOR VARIES CAPACITIES OF OF UPS & INVERTOR 
SETS INSTALLES AT VARIOUS MUNICIPAL BUILDING IN SOUTH EAST ZONE FOR 2 YEARS 

ANNEXURE-A 

S.No. LOCATION 
UPS 

CAPACITY 
IN KVA 

MAKE TOTAL 
QTY. 

RATE/ 
MONTH 

MONTH 

AMOUNT 
WITH GST 

(FOR 12 
MONTH) 

1 
ZONE OFFICE 
SERVER ROOM 

5 
AZ 

Electronics 
5   12   

2 
ZONE OFFICE 
SERVER ROOM 

10 
AZ 

Electronics 
1   12   

3 
ZONE OFFICE 
SERVER ROOM 

3 
Numeric 

(ONFINITI) 
1   12   

4 
DEVADH CIVIC 
CENTRE  

1 HNux -⃓⃓  1   12   

5 UMARWADA 
HEALTH CENTRE  

1.5 Luminous 1   12   

6 BHATHENA  HEALTH 
CENRE  

1.5 Luminous 1   12   

7 
ANJNA HEALTH 
CENTRE  1.5 Luminous 1   12   

8 
PARVAT HEALTH 
CENRE  1.5 Luminous 2   12   

9 
KUMBHARIYA WARD 
OFFICE/CIVIC 
CENTRE   

1.5 Luminous 1   12   

TOTAL AMOUNT WITH GST FOR ONE YEAR IN Rs.   

TOTAL AMOUNT WITH GST FOR TWO YEAR IN Rs.   

ANNEXURE-B 
S.NO. DESCRIPTION UNIT QTY UNIT/ RATE (INCL. ALL TAX) 

a 
Supply & Installation 
of 12V/7AH SMF 
Battery 

No. 1   

b 
Supply & Installation 
of 12V/18AH SMF 
Battery 

No. 1   

c 
Supply & Installation 
of 12V/26AH SMF 
Battery 

No. 1   

d 
Supply & Installation 
of 12V/42AH SMF 
Battery 

No. 1   

e 
Supply & Installation 
of 12V/65AH SMF 
Battery 

No. 1   

f 
Supply & Installation 
of 12V/150 AH SMF 
Battery 

No. 1   

g 
Supply & Installation 
of 12V/200AH SMF 
Battery 

No. 1   



 

 
 
 
 
 
 
 
 

                             Opp. Vatika Township, Dumbhal Surat.  Teliphone No. 2331903/904                                                                                                        
    E-mail - exen.sez@suratmunicipal.org 

Penalty Criteria  

 
 Complain for U.P.S should be attended within 02 hrs. of intimation for any issue. U.P.S. within 

02 Days shall be repaired of breakdown. Otherwise, penalty at the rate of Rs.200/- per day 
delayed will be charged for delay. Further, if the UPS problem does not resolve after 05 days 
than penalty will be 500/- per day from 6th day shall be considered up to 10 days. 

 If contractor fails to repair U.P.S. after 10 days than SMC shall carry out the work at risk & 
cost of contractor, and expense incurred for completing the work plus penalty of Rs. 4,000/- 
per machine shall be levied from bill. 

 Before one month of end of the contract, a survey will be carried out by the contractor along 
with the engineer in charge or the new contractor at the site and all missing/faulty 
accessories and parts will be replaced/repaired by the contractor at free of cost. If not done 
the same will be carried out through new contractor and the cost of the same will be 
recovered from old contractor.    

 If routine maintenance of all the machines is not carried out as per schedule, then SMC shall 
carry out the work at risk & cost of contractor, and expense incurred for completing the 
work plus penalty of Rs. 2000/- shall be levied for a bill period and the contract will be 
terminated at any time without any failure to complain & terms and condition of this 
quotation. 

 Contractor will have to prepare UPS wise History cards. After servicing, overhauling of the 
machine signature of authorized personal from concerned department or light department 
shall have to be obtained on such cards. 

 After regular checking of battery backup time it is found to replace of battery set than it shall 
be of AMARON, LUMINOUS, ROCKET, EXIDE make having same capacity of battery having 
Absorbent Glass Mat (AGM) Technology, ABS Plastic & Flame Retardant Container. For the 
same extra payment shall be made after satisfactory work completed and submission of bill 
in duplicate. The contractor shall provide 1 year guarantee to SMC. Further, any additional 
guarantee provided by battery manufacturer shall be availed to SMC. 

 
 
 
 
                                                                                                                                             S/D 
 

EXECUTIVE ENGINEER 
SOUTH EAST ZONE 

SURAT MUNICIPAL CORPORATION 
 
 
 
 

I/We understood this work & agree to do work as per above Penalty Criteria  & 

rate Write in Schedule-B.  

 
 
 

SEAL & SIGN OF CONTRACTOR/AGENCY 


